CONTRACT RIDER: THE PEKING ACROBATS Revised g7/01/2008
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IAl Presentations, Inc.

SRO Artists, Inc. www.iaipresentations.com
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PHONE: (805) 474-8422

®
TECHNICAL RIDER: THE PEKING ACROBATS
This technical rider, dated July 2008, supersedes all previous riders.

THE FOLLOWING RIDER IS AN INTEGRAL PART OF THIS CONTRACT. PLEASE READ IT
CAREFULLY. IF YOU HAVE ANY QUESTIONS OR PROBLEMS WITH PROVIDING ANYTHING IN
THE RIDER, PLEASE CALL THE PRODUCTION OFFICE IMMEDIATELY.

THE COMPANY

®

THE PEKING ACROBATS consist of approximately thirty people including the performers, group
leaders, interpreter, drivers, and crew. With the exception of our American Technical Director and
Chinese-American Company Manager, these artists are all from The People's Republic of China. Their
tradition is to do everything together; the troupe lives as a family unit. If there is a social function, the
entire company should be invited; it is considered impolite to single out certain members for special
treatment. It is extremely important that all communication with the group or an individual regarding
social or business arrangements be conducted through the Production Office at 1Al Presentations, Inc.
(Contact Information above and, also located in item R, page 20 of this rider). Please give Production
Office personnel all information in writing so they can have it translated and communicated accurately to
the members of the troupe and the Technical Director.

Due to the nature of the acts and the possibility of injury, the Chinese group leaders may have to change
the order of the acts from performance to performance and even, although rarely, while the performance
is in progress. Please understand that these are consummate professionals, with many years of
experience, who will always give their best effort regardless of the circumstances. If an act must be
moved, some refocusing of specials may be required, possibly at the last moment. Please advise your
technical staff that, should changes have to be implemented, they are made for the safety of the
performer and the audience, and are in no way arbitrary. Our Technical Director will arrive with the
troupe to begin setting up the necessary rigging and focusing of specials. Our Chinese Stage Manager
and the Acrobats will decide on the best position for each act. However, the final determination as to
where and/or whether an act will be performed on stage rests with the performer.

In China, the performers do everything themselves and technical crews in America may find this
disconcerting. The Chinese are fully involved in all types of rigging and counterweight operations. They
pack, unpack, load, repair, and maintain all of their own equipment. Please make your technical staff
prepared for this work ethic. For everyone's good, please have your crew check that they have all of
their equipment prior to the completion of the load out. Things get packed very quickly!

A. STAGE DIMENSIONS

®
THE PEKING ACROBATS require a stage approximately fifty-five feet wide (wall to wall) and thirty-six
feet deep (back wall to apron edge). The floor should be even, smooth, and free of any obstructions which
might be hazardous to the performers. The stage floor must be swept and damp mopped BY THE
LOCAL CREW prior to each performance and at the intermission. The production carries a carpeted
mat which must be vacuumed BY LOCAL CREW prior to each performance and at the intermission.
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B. CREW CALL
Please Note: All lighting instruments are required to be hung, circuited, colored and focused
before the company arrives.

Providing all electrics and draperies have been properly hung, and other stage preparations as
noted herein have been completed prior to the production's arrival, the load-in and set-up should
take four to five hours. Load-out requires about one hour or less.

ALoad-In and Load-Out

Minimum Crew Call:

17 Master Electrician
21 Electricians

17 Fly Man

27 Carpenters

17 Audio Engineer

21 Loaders (if required by union or venue regulations)

®
The Peking Acrobats do not require any wardrobe personnel; however, any laundry rooms should be
unlocked and available for use from the time of the company 6 s arrival unt il t hey
detergent and fabric softener, if you can provide it, would also be appreciated.

After all vehicles have been unloaded, t lvenueptechf or mer s
crew will begin to hang the intelligent lights as well as set up the rigging. Upon completion, the

performers will begin their warm-ups while the tech crews begin adjustments and focuses. After

adjustments are made, tech crews will begin setting up for sound and programming lights. Finally, both

tech crews will do the necessary sound checks.

AShow Run
Minimum Crew Call:
17 Master Electrician
21 Follow Spot Operators
17 Fly Man
17 Carpenter/Fly Man
17 Carpenter/Deck Hand
17 Audio Engineer
(The above crew numbers are subject to change due to local crew availability.)

®
The Pekir(r])g Acrobats have a very fast load-out; often less than one hour. Any and all Peking

Acrobats equipment will be struck from the stage and loaded into the truck before any house
restore is begun.

Please Note: Local union agreements may have an impact on the above numbers. Presenters
are strongly urged to determine the situation at their theatre(s).

The PRODUCTION will not accept responsibility for any damage to, any claim for, or any loss of
anything backstage if no appropriate venue stagehands are on site for the load-in, run of show and load
out.
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C. LIGHTING o
The Peking Acrobats 2008 Lighting Plot (See Page 21) can be described very simply:

A four color wash from FOH (Rx34, Rx26, Rx80 and Rx312).

Afourcolorwas h f rotmadgieeth pi pe ends.

A three color wash (Rx26, Rx80andRx312) f rom t he fAonndbtomgygeod el ectrics
Seven (7) Banners and Two (2) Lantern Specials on the 4w electric. (Tentative, to be advanced.)

Two (2) Specials on the 2" Electric, gelled in Rx 17 (Light Flame). (Tentative, to be advanced.)

Lastly, running lights are required in the upstage crossover and stage left and right wings.

Please Note: All instruments are required to be hung, circuited, colored, and focused before the
company arrives. Specials and stage booms will be focused upon arrival.

®
Currently, The Peking Acrobats travel with a total of six (6) moving lights:

2-Martin 2000 Performanceds on the first el ectric
2 - Martin 2000 Performance on the second electric.*
2-Martin MAC6 0 0 6 s down stade eorners of the stage.

*The production MAY placethese2 Martin 20006s from the SECOND ELECTRIC o
stage sweeps. The Production Office or our Technical Director will advise on this during your advance.

300 of space raeddrseach movibgdightthand on these electrics:
(See Light Plot, Page 21)
l1stElect ri ¢ at 126 each side of center.
2nd Electric at center.

Please note: The moving light package is subject to change. Please contact our Technical
Director or the Production Office for updated information.

1. FLEXIBILITY

The attached version of the Peking Acrobatse Lighting Plot (Page 21) is a representation only. The

Peking Acrobats are not locked into the exact instruments listed on the plots. Rich, even washes with

high coverage are essential to the show. For simplification, substitutions of wider-angle units may be

required and are acceptable. If the washes are rich and full, and there is space for the moving

instruments to be hung, the company will be satisfied. PI ease contact the companyds
about any changes the theatre wants to make to our plot. Custom plots may be available depending on

time constraints.

2. CONTROL

The company carries its own control console, a Hog 500 Light Board. Bot h t he venueds di mr
the companyds intelligent | i ghtlspossibld, house dmners wit beo | | ed f
runf rom the first universe and t he c ohepikhraquie®d&MXTonsi ng | i ¢

from the booth/F OH contr ol position to the v e n-sphiterordsiagemér s and
DMX is not available, please notify the Technical Director or the Production Office as soon as possible.

®
It is important that The Peking Acrobats Channel Patch Sheet (See Page 8) is accurate and
ready upon arrival as there is usually minimal time for troubleshooting during load-in.
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3. FOCUS
AFront of House

The FOH lighting is simply a straight-on, four-color wash divided into down-stage and up-stage focuses.

Odd groups: From the down-stage edge of the stage to mid-stage.

Even groups: Overlap the down-stage wash and cut up-stage to the base of the Cyc or, off
teaser. (See Diagram Below.)
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Alst Electric

Par wash: The ceramic is set to a horizontal (stage-right/stage-left) wash. The acr obat sé tumbl i
set out midway between the 1stand 2nd electrics running from stage-right to stage-left. The pars/fresnels

are focused so that the hot spot of the beam is on a person standing on the mat. (See Diagrams Above
and Below.)
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Pipe ends: The pipes ends focus directly under the electric and wash across the stage, starting at center
and going off stage away from the instrument. They should be shuttered off the proscenium, vertically,
and be open up-stage. (See Both Diagrams Below.)
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A2n4 Electric

Par wash: The ceramic is set to a horizontal (stage-right/stage-left) wash. These pars/fresnels are also
focused so that the hot spot of the beam is on the tumbling mat. (See Figure Below.)

Pipe ends: These pipe ends also focus directly under the electric and wash across the stage starting at

center and should have the shutters open unless they wash past the proscenium, vertically, or onto the
Cyc. (See Diagram Above.)
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A3:d Electric
Par wash: The ceramic is set to a horizontal (stage-right/stage-left) wash. The pars/fresnels are focused
so that the hot spot of the beam is between the 2nd and 3rd Electrics. (See Diagrams, Pages 4 and 5)

Pipe ends: These pipe ends also focus directly under the electric and wash across the stage starting at
center, and should be shuttered off the Cyc, vertically. (See Diagram, Page 5.)

Adw Electric
The specials on the 4w electric will be focused upon arrival.

ABooms

The top of the booms should be as close to 12 feet as possible and hold one more bank of wash lights.
The booms tuck behind, and as close as is safe, to the on-stage edge of the leg relative to their
respective electrics. If booms are a problem, ladders can be used in their place. The ellipsoidals on the
booms wash high across the stage. These instruments are used to illuminate the aerial parts of the
Pole Act, the Strap Act, and other higher acts. They will be focused once our rigging is in place.
Requirement of the booms will depend upon your program and space availability on your stage.
Our Technical Director will advance this lighting element with your technical staff.

e emfa
ACyclorama
There are no cyclorama lights on the plot because each venue usually has their own cyclorama lighting.

Cyclorama colors are primary red, blue, and green. A rich full cyclorama is very important to the
show. An additional ground row illuminating your Cyc is strongly recommended.
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